DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000
Bl D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY SR 090,171 LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT - 1M0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 35.33% 40.45% 36.35%
487, 701. 00 660, 000. 00 172,299 685, 000. 00 197, 299 665, 000. 00 177,299
2 CLEARI NG AND GRUBBI NG
L.S. -83.36% -63.61% -83.57%
96, 180. 00 16, 000. 00 - 80, 180 35, 000. 00 -61, 180 15, 800. 00 - 80, 380
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -38.30% -61.43% -39.07%
25, 930. 00 16, 000. 00 -9,930 10, 000. 00 -15, 930 15, 800. 00 -10, 130
4 REMOVI NG EXI STI NG BRI DGE NO. 90/ 222
L.S. -21.43% -28.57% 7.14%
70, 000. 00 55, 000. 00 - 15, 000 50, 000. 00 -20, 000 75, 000. 00 5, 000
5 REMOVI NG EXI STI NG BRI DGE NO. 90/ 223
L.S. 0. 00% 7.14% 164.29%
70, 000. 00 70, 000. 00 0 75, 000. 00 5, 000 185, 000. 00 115, 000
6 REMOVING EXI STING BRIDGE NO. 171/5
L.S. -21.43% -28.57% 7.14%
70, 000. 00 55, 000. 00 - 15, 000 50, 000. 00 -20, 000 75, 000. 00 5, 000
7 REMOVI NG ASPHALT CONC. PAVEMENT
24350. 0000 e 4. 0000 3. 0000 -25.00% 3. 0000 -25.00% 2.9000 -27.50%
97, 400. 00 73, 050. 00 - 24,350 73, 050. 00 - 24,350 70, 615. 00 - 26,785
8 REMOVI NG GUARDRAI L
1552. 0000 w 6. 3000 12.5000 98.41% 7.1000 12.70% 7.0000 11.11%
9,777.60 19, 400. 00 9, 622 11, 019. 20 1,242 10, 864. 00 1,086
9 REMOVI NG GUARDRAI L ANCHOR
18. 0000 EACH 200. 0000 250. 0000 25.00% 160. 0000 -20.00% 150. 0000 -25.00%
3, 600. 00 4,500. 00 900 2, 880. 00 -720 2, 700. 00 -900
10 REMOVI NG PAI NT STRI PE
4040. 0000 w 2.0000 1. 3000 -35.00% 1. 7500 -12.50% 1. 7500 -12.50%
8, 080. 00 5, 252. 00 -2,828 7,070. 00 -1,010 7,070. 00 -1, 010
11 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S. -8.33% 66.67 % 266.67 %
1, 200. 00 1, 100. 00 -100 2, 000. 00 800 4, 400. 00 3, 200



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000
* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT - 1M0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12  REMOVI NG RUMBLE STRI P
3220. 0000 w 30. 0000 8. 5000 -71.67% 10. 0000 -66.67% 8. 4000 -72.00%
96, 600. 00 27,370.00 - 69, 230 32, 200. 00 - 64, 400 27,048. 00 -69, 552
GRADI NG
13 ROADWAY EXCAVATI ON | NCL. HAUL
96775. 0000 s 5. 0000 3. 2500 -35.00% 3.5000 -30.00% 3. 2500 -35.00%
483, 875. 00 314,518.75 - 169, 356 338, 712.50 - 145, 163 314,518.75 -169, 356
14 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
3340. 0000 s 6. 0000 13. 2500 120.83% 13. 2500 120.83% 13. 2000 120. 00 %
20, 040. 00 44, 255. 00 24, 215 44, 255. 00 24,215 44,088. 00 24,048
15 EMBANKMENT COMPACTI ON
49972. 0000 s 1. 5000 1.1000 -26.67% 1. 8000 20.00 % 1. 0500 -30.00%
74, 958. 00 54, 969. 20 -19, 989 89, 949. 60 14,992 52, 470. 60 - 22,487
DRAI NAGE
16 DI TCH EXCAVATI ON | NCL. HAUL
739. 0000 s 14. 0000 10. 0000 -28.57% 10. 5000 -25.00% 10. 0000 -28.57%
10, 346. 00 7,390. 00 -2,956 7, 759. 50 -2,587 7,390. 00 -2,956
17 GRATE | NLET TYPE 1
5. 0000 EACH 2, 000. 0000 1, 000. 0000 -50.00% 1, 650. 0000 -17.50% 1, 000. 0000 -50.00%
10, 000. 00 5, 000. 00 -5,000 8, 250. 00 -1, 750 5, 000. 00 -5,000
18 QUARRY SPALLS
101. 0000 s 50. 0000 48. 0000 -4.00% 45. 0000 -10.00% 50. 0000 0.00%
5, 050. 00 4,848. 00 -202 4,545. 00 -505 5, 050. 00 0
19 SCHEDULE A CULV. PIPE 300 MM DI AM
107. 0000 w 55. 0000 84. 0000 52.73% 85. 0000 54.55% 84. 0000 52.73%
5, 885. 00 8, 988. 00 3,103 9, 095. 00 3,210 8, 988. 00 3,103
20 SCHEDULE A CULV. PIPE 450 MM DI AM
75. 0000 w 75. 0000 95. 0000 26.67% 100. 0000 33.33% 95. 0000 26.67 %
5, 625. 00 7,125.00 1, 500 7, 500. 00 1,875 7,125.00 1, 500
21 SCHEDULE A CULV. PIPE 600 MM DI AM
43. 0000 w 90. 0000 120. 0000 33.33% 125. 0000 38.89% 120. 0000 33.33%
3, 870. 00 5, 160. 00 1,290 5, 375. 00 1, 505 5, 160. 00 1,290



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000
* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT - 1M0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
22 PLAIN ST. CULV. PIPE 1.6 MM TH. 200 MM DI AM
125. 0000 w 50. 0000 50. 0000 0.00% 50. 0000 0.00% 45. 0000 -10.00%
6, 250. 00 6, 250. 00 0 6, 250. 00 0 5, 625. 00 -625
23 PVC DRAIN PI PE 150MM DI AM
365. 0000 w 49. 0000 30. 0000 -38.78% 32.0000 -34.69% 25. 2500 -48. 47 %
17, 885. 00 10, 950. 00 -6, 935 11, 680. 00 -6, 205 9, 216. 25 -8, 669
24  CONNECT TO EXI STING 150 MM DRAI N Pl PE
1. 0000 EACH 500. 0000 200. 0000 -60.00% 210. 0000 -58.00% 200. 0000 -60.00%
500. 00 200. 00 -300 210. 00 -290 200. 00 -300
STORM SEVER
25 CATCH BASIN TYPE 1
16. 0000 EACH 800. 0000 800. 0000 0. 00% 1, 100. 0000 37.50% 760. 0000 -5.00%
12, 800. 00 12, 800. 00 0 17, 600. 00 4,800 12, 160. 00 - 640
26 TESTI NG STORM SEVER Pl PE
330. 0000 w 3. 0000 6. 5000 116.67% 10. 5000 250. 00 % 6. 3000 110. 00 %
990. 00 2, 145. 00 1,155 3, 465. 00 2,475 2,079. 00 1,089
27 SOLID WALL PVC STORM SEWER PI PE 300 MM DI AM
279. 0000 w 85. 0000 52. 0000 -38.82% 60. 0000 -29.41% 52. 5000 -38.24%
23, 715. 00 14, 508. 00 -9, 207 16, 740. 00 -6, 975 14, 647.50 -9,068
28 SOLID WALL PVC STORM SEWER Pl PE 450 MM DI AM
52. 0000 w 91. 0000 90. 0000 -1.10% 90. 0000 -1.10% 90. 0000 -1.10%
4,732.00 4, 680. 00 -52 4, 680. 00 -52 4, 680. 00 -52
SANI TARY SEWER
29  PVC SEWER FORCE MAIN 200 MM DI AM
966. 0000 w 59. 0000 40. 0000 -32.20% 75. 0000 27.12% 37. 8000 -35.93%
56, 994. 00 38, 640. 00 -18, 354 72, 450. 00 15, 456 36, 514. 80 - 20, 479
30 CONNECT TO EXI STI NG FORCE MAI N
1. 0000 EACH 1, 500. 0000 850. 0000 -43.33% 1, 050. 0000 -30.00% 840. 0000 -44.00%
1, 500. 00 850. 00 - 650 1, 050. 00 -450 840. 00 - 660
WATER LI NES
31 GATE VALVE 200 MMV
3. 0000 EACH 700. 0000 800. 0000 14.29% 900. 0000 28.57% 790. 0000 12.86%
2, 100. 00 2, 400. 00 300 2, 700. 00 600 2,370. 00 270



DOT_RGGBO1

PS&E JOB NO: 99B014

REVISION NO : 1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 06/ 20/ 2000
TI ME: 15: 27

BI DS OPENED ON : Jun 29 2000

CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT | M 0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
WATER LI NES
32 GATE VALVE 250 MM
1. 0000 EACH 800. 0000 1, 000. 0000 25.00% 925. 0000 15.63% 1, 050. 0000 31.25%
800. 00 1, 000. 00 200 925. 00 125 1, 050. 00 250
33 GATE VALVE 300 MM
5. 0000 EACH 1, 000. 0000 1, 100. 0000 10. 00% 2, 650. 0000 165. 00 % 1, 050. 0000 5.00%
5, 000. 00 5, 500. 00 500 13, 250. 00 8, 250 5, 250. 00 250
34 HYDRANT ASSEMBLY
4. 0000 EACH 2, 000. 0000 2, 700. 0000 35.00% 3, 100. 0000 55. 00 % 2, 625. 0000 31.25%
8, 000. 00 10, 800. 00 2, 800 12, 400. 00 4,400 10, 500. 00 2,500
35  REPLACE EXI STI NG HYDRANT
1. 0000 EACH 2, 300. 0000 2, 700. 0000 17.39% 3, 100. 0000 34.78% 2, 625. 0000 14.13%
2, 300. 00 2, 700. 00 400 3,100. 00 800 2, 625. 00 325
36 | NSTALL 300MM DUCTI LE | RON WATER MAI N UNDER BRI DGE
L.S. -27.50% -25.00% -27.50%
40, 000. 00 29, 000. 00 -11, 000 30, 000. 00 -10, 000 29, 000. 00 -11, 000
37 PVC PI PE FOR WATER MAI N 150 MM DI AM
19. 0000 w 49. 0000 42.0000 -14.29% 65. 0000 32.65% 42.0000 -14.29%
931. 00 798. 00 -133 1, 235. 00 304 798. 00 -133
38 PVC PI PE FOR WATER MAI N 200 MM DI AM
45. 0000 w 59. 0000 53. 0000 -10.17% 75. 0000 27.12% 53. 0000 -10.17%
2, 655. 00 2, 385. 00 -270 3, 375. 00 720 2, 385. 00 -270
39 PVC PI PE FOR WATER MAI N 250 MM DI AM
7.0000 w 65. 0000 105. 0000 61.54% 160. 0000 146.15% 105. 0000 61.54 %
455, 00 735. 00 280 1, 120. 00 665 735. 00 280
40 PVC PI PE FOR WATER MAI N 300 MM DI AM
641. 0000 w 72.0000 70. 0000 -2.78% 110. 0000 52.78% 68. 2500 -5.21%
46, 152. 00 44, 870. 00 -1,282 70, 510. 00 24, 358 43,748. 25 -2,404
41  CONNECT TO EXI STING 200MV C.|. WATER MAI N
1. 0000 EACH 1, 000. 0000 1, 600. 0000 60. 00 % 1, 600. 0000 60. 00 % 1, 600. 0000 60. 00 %
1, 000. 00 1, 600. 00 600 1, 600. 00 600 1, 600. 00 600
42  CONNECT TO EXI STI NG 250MM A. C. WATER MAI N
1. 0000 EACH 1, 300. 0000 1, 600. 0000 23.08% 1, 600. 0000 23.08% 1, 600. 0000 23.08%
1, 300. 00 1, 600. 00 300 1, 600. 00 300 1, 600. 00 300



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000
* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT - 1M0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
WATER LI NES
43 CONNECT TO EXI STI NG 300MVI A. C. WATER MAI N
1. 0000 EACH 1, 600. 0000 1, 600. 0000 0. 00% 1, 600. 0000 0.00% 1, 600. 0000 0.00%
1, 600. 00 1, 600. 00 0 1, 600. 00 0 1, 600. 00 0
44  CAP EXI STI NG WATER MAI N
2.0000 EACH 500. 0000 600. 0000 20.00% 925. 0000 85. 00 % 525. 0000 5.00 %
1, 000. 00 1, 200. 00 200 1, 850. 00 850 1, 050. 00 50
STRUCTURE
45 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
3357. 0000 s 25. 0000 18. 0000 -28.00% 17. 5000 -30.00% 17. 3000 -30.80%
83, 925. 00 60, 426. 00 - 23,499 58, 747. 50 -25,178 58, 076. 10 - 25, 849
46 SHORI NG OR EXTRA EXCAVATI ON CL. A RETAI NI NG WALL
L.S. 14.18% -54.93% -21.27%
16, 640. 00 19, 000. 00 2, 360 7, 500. 00 -9, 140 13, 100. 00 -3,540
47 SHORI NG OR EXTRA EXCAVATION CL. A BRIDGE NO. 90/ 223
L.S. -38.46% -23.08% -61.23%
65, 000. 00 40, 000. 00 - 25, 000 50, 000. 00 -15, 000 25, 200. 00 -39, 800
48 SHORI NG OR EXTRA EXCAVATION CL. A BRIDGE NO. 171/5
L.S. -20.00% 25.00 % -47.50%
40, 000. 00 32, 000. 00 -8,000 50, 000. 00 10, 000 21, 000. 00 -19, 000
49 GRAVEL BACKFILL FOR WALL
649. 0000 s 30. 0000 23. 0000 -23.33% 26. 0000 -13.33% 23.1000 -23.00%
19, 470. 00 14, 927.00 - 4,543 16, 874. 00 -2,596 14, 991. 90 -4,478
50 EPOXY- COATED ST. REINF. BAR FOR BARRI ER Tl ES
472. 0000 kg 1. 0000 2.0000 100. 00% 1. 5000 50. 00 % 1. 8400 84.00 %
472.00 944. 00 472 708. 00 236 868. 48 396
51 ST. REINF. BAR FOR BRI DGE
94970. 0000 kg 1. 0000 1. 0000 0.00% 1. 0000 0.00% 1. 0500 5.00 %
94, 970. 00 94, 970. 00 0 94, 970. 00 0 99, 718. 50 4,749
52 ST. REINF. BAR FOR BARRI ER Tl ES
182. 0000 kg 1. 0000 2.0000 100. 00% 1. 0000 0.00% 1.9000 90. 00 %
182. 00 364. 00 182 182. 00 0 345. 80 164
53 ST. REINF. BAR FOR WALL
6015. 0000 kg 1. 0000 1.1000 10. 00% 1. 0000 0.00% 1.5200 52.00%
6, 015. 00 6, 616. 50 602 6, 015. 00 0 9, 142. 80 3,128



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000
* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SI ON NO : BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGI ON NO AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT | M 0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
54 CONC. CLASS 28 FOR WALL
155. 0000 s 400. 0000 500. 0000 25.00% 575. 0000 43.75% 445, 0000 11.25%
62, 000. 00 77, 500. 00 15, 500 89, 125. 00 27,125 68, 975. 00 6,975
55 CONC. CLASS 28 FOR BRI DGE
1103. 0000 s 400. 0000 350. 0000 -12.50% 525. 0000 31.25% 490. 0000 22.50%
441, 200. 00 386, 050. 00 - 55,150 579, 075. 00 137, 875 540, 470. 00 99, 270
56  PEDESTRI AN BARRI ER
369. 0000 w 200. 0000 200. 0000 0. 00% 250. 0000 25.00 % 230. 0000 15. 00 %
73, 800. 00 73, 800. 00 0 92, 250. 00 18, 450 84, 870. 00 11, 070
57 SUPERSTRUCTURE - BRI DGE NO. 90/223
L.S. 15.38% -13.85% 49. 04 %
520, 000. 00 600, 000. 00 80, 000 448, 000. 00 -72,000 775, 000. 00 255, 000
58 SUPERSTRUCTURE -BRI DGE NO. 171/5
L.S. 18.78% -0.14% 17.50%
623, 000. 00 740, 000. 00 117, 000 622, 150. 00 -850 732, 000. 00 109, 000
59 CONDUI T PI PE 53 MM DI AM
920. 0000 w 30. 0000 28. 0000 -6.67% 37.5000 25.00 % 37.0000 23.33%
27, 600. 00 25, 760. 00 -1, 840 34, 500. 00 6, 900 34, 040. 00 6, 440
60 CONDUI T PIPE 78 MM DI AM
136. 0000 w 50. 0000 32.0000 -36.00% 105. 0000 110. 00 % 102. 0000 104. 00 %
6, 800. 00 4,352.00 -2,448 14, 280. 00 7,480 13, 872.00 7,072
61 BRI DGE RAI LI NG TYPE BP
299. 0000 w 120. 0000 140. 0000 16.67% 200. 0000 66.67 % 270. 0000 125. 00 %
35, 880. 00 41, 860. 00 5, 980 59, 800. 00 23,920 80, 730. 00 44, 850
62 SO L NAIL
118. 0000 EACH 1, 000. 0000 500. 0000 -50. 00% 510. 0000 -49.00% 505. 0000 -49.50%
118, 000. 00 59, 000. 00 -59, 000 60, 180. 00 -57, 820 59, 590. 00 -58, 410
63  TEMPORARY SHOTCRETE WALL FACI NG
300. 0000 e 100. 0000 170. 0000 70. 00% 140. 0000 40.00 % 137. 0000 37.00%
30, 000. 00 51, 000. 00 21, 000 42, 000. 00 12, 000 41, 100. 00 11, 100
64  VERI FI CATI ON TEST
3. 0000 EACH 10, 000. 0000 4,200. 0000 -58.00% 2, 000. 0000 -80.00% 3, 200. 0000 -68.00%
30, 000. 00 12, 600. 00 -17, 400 6, 000. 00 -24,000 9, 600. 00 - 20, 400



DOT_RGGBO1

PS&E JOB NO: 99B014
CONTRACT NO: 005898

REVISION NO : 1
REGION NO : 2

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

Bl DS OPENED ON :

DATE: 06/ 20/ 2000
TI ME: 15: 27

Jun 29 2000

AWARDED ON : Jun 30 2000

VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT | M 0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
65 CABLE RAIL FOR WALL
75. 0000 w 150. 0000 140. 0000 -6.67% 125. 0000 -16.67% 125. 0000 -16.67%
11, 250. 00 10, 500. 00 -750 9, 375. 00 -1, 875 9, 375. 00 -1,875
66  CEMENT CONC. GUTTER
75. 0000 w 35. 0000 35. 0000 0.00% 60. 0000 71.43% 40. 0000 14.29%
2, 625. 00 2, 625. 00 0 4,500. 00 1,875 3, 000. 00 375
67 CONC. CLASS 28 FOR SO L NAIL WALL
300. 0000 e 300. 0000 200. 0000 -33.33% 325. 0000 8.33% 168. 0000 -44.00%
90, 000. 00 60, 000. 00 - 30, 000 97, 500. 00 7,500 50, 400. 00 -39, 600
68  PREFABRI CATED DRAI NAGE MATERI AL
54. 0000 e 25. 0000 40. 0000 60. 00 % 20. 0000 -20.00% 12. 0000 -52.00%
1, 350. 00 2, 160. 00 810 1, 080. 00 -270 648. 00 -702
69 FORCE ACCOUNT - REMOVAL OF UNEXPECTED OBSTRUCTI ONS
EST. 0. 00% 0.00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
SURFACI NG
70 BALLAST
29820. 0000 t 9. 0000 8. 0000 -11.11% 8. 0000 -11.11% 7.9000 -12.22%
268, 380. 00 238, 560. 00 -29, 820 238, 560. 00 -29, 820 235, 578. 00 -32,802
71 CRUSHED SURFACI NG TOP COURSE
10980. 0000 t 10. 0000 9. 0000 -10.00% 9. 0000 -10.00% 8. 9000 -11.00%
109, 800. 00 98, 820. 00 - 10, 980 98, 820. 00 -10, 980 97, 722.00 -12, 078
LI QUI D ASPHALT
72 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
6, 166. 00 6, 166. 00 6, 166. 00 6, 166. 00
CEMENT CONCRETE PAVENMENT
73 CEMENT CONC. APPROACH 3 DAY
25. 0000 e 35. 0000 80. 0000 128.57% 100. 0000 185.71% 60. 0000 71.43%
875. 00 2, 000. 00 1,125 2, 500. 00 1,625 1, 500. 00 625
74 BRI DGE APPROACH SLAB
463. 3000 e 120. 0000 130. 0000 8.33% 165. 0000 37.50% 150. 0000 25. 00 %
55, 596. 00 60, 229. 00 4,633 76, 444. 50 20, 849 69, 495. 00 13, 899



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000
* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT - 1M0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
75 ASPHALT CONC. FOR PRELEVELING CL. A PG 64- 2
554, 0000 t 35. 0000 45. 0000 28.57% 44. 2500 26.43% 44,1000 26.00 %
19, 390. 00 24, 930. 00 5, 540 24,514.50 5,125 24, 431. 40 5, 041
76 ASPHALT CONC. PAVEMENT CL. A PG 64- 2t
16025. 0000 t 30. 0000 34. 0000 13.33% 33. 7500 12.50% 33. 6000 12.00%
480, 750. 00 544, 850. 00 64, 100 540, 843. 75 60, 094 538, 440. 00 57,690
77 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
12, 150. 00 12, 150. 00 12, 150. 00 12, 150. 00
78 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
7, 550. 00 7, 550. 00 7, 550. 00 7, 550. 00
79  SIDEWALK END SECTI ON
11. 0000 EACH 80. 0000 350. 0000 337.50% 800. 0000 900. 00 % 790. 0000 887.50%
880. 00 3, 850. 00 2,970 8, 800. 00 7,920 8, 690. 00 7,810
80 ASPHALT CONC. APPROACH CL. A PG 64- 2t
14. 0000 t 250. 0000 350. 0000 40.00% 350. 0000 40.00% 350. 0000 40.00 %
3, 500. 00 4,900. 00 1, 400 4, 900. 00 1, 400 4, 900. 00 1, 400
EROSI ON CONTROL AND PLANTI NG
81 SEEDI NG, FERTILIZI NG AND MULCHI NG
11.8700 ha 2, 700. 0000 2, 500. 0000 -7.41% 2, 500. 0000 -7.41% 3, 040. 0000 12.59%
32, 049. 00 29, 675. 00 -2,374 29, 675. 00 -2,374 36, 084. 80 4,036
82 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
83  TREATED WATER
448200. 0000 L 0. 0700 0.2200 214.29% 0.1000 42.86 % 0. 1000 42.86%
31, 374. 00 98, 604. 00 67, 230 44, 820. 00 13, 446 44, 820. 00 13, 446
TRAFFI C
84 CEMENT CONC. BARRI ER CURB AND GUTTER
1249. 0000 w 30. 0000 24. 0000 -20.00% 23. 2500 -22.50% 23.1000 -23.00%
37, 470. 00 29, 976. 00 -7,494 29, 039. 25 -8,431 28, 851. 90 -8,618



DOT_RGGBO1

PS&E JOB NO: 99B014
CONTRACT NO: 005898

REVISION NO : 1
REGION NO : 2

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 06/ 20/ 2000
TI ME: 15: 27

BI DS OPENED ON : Jun 29 2000

AWARDED ON : Jun 30 2000

VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT | M 0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
85 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
65. 0000 w 45. 0000 60. 0000 33.33% 42.0000 -6.67% 41. 0000 -8.89%
2,925. 00 3, 900. 00 975 2, 730. 00 -195 2, 665. 00 -260
86 BEAM GUARDRAI L TYPE 1
266. 0000 w 45. 0000 40. 0000 -11.11% 37. 2500 -17.22% 37.0000 -17.78%
11, 970. 00 10, 640. 00 -1, 330 9, 908. 50 -2,062 9, 842. 00 -2,128
87 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
4. 0000 EACH 1, 200. 0000 1, 500. 0000 25.00% 1, 300. 0000 8.33% 1, 250. 0000 4.17%
4,800. 00 6, 000. 00 1, 200 5, 200. 00 400 5, 000. 00 200
88 BEAM GUARDRAI L FLARED TERM NAL
13. 0000 EACH 1, 850. 0000 1, 400. 0000 -24.32% 1, 850. 0000 0.00% 1, 800. 0000 -2.70%
24, 050. 00 18, 200. 00 -5, 850 24, 050. 00 0 23, 400. 00 - 650
89 PRECAST CONC. BARRI ER TYPE 2
236. 0000 w 72.0000 70. 0000 -2.78% 75. 0000 4.17% 72.1500 0.21%
16, 992. 00 16, 520. 00 -472 17, 700. 00 708 17, 027. 40 35
90 PRECAST CONC. BARRI ER TYPE 4
120. 0000 w 75. 0000 80. 0000 6.67% 75. 0000 0.00% 72.1500 -3.80%
9, 000. 00 9, 600. 00 600 9, 000. 00 0 8, 658. 00 -342
91 TEMPORARY CONC. BARRI ER
701. 0000 w 33. 0000 30. 0000 -9.09% 31. 2500 -5.30% 31. 1500 -5.61%
23,133.00 21, 030. 00 -2,103 21, 906. 25 -1, 227 21, 836. 15 -1, 297
92  RESETTI NG CONC. BARRI ER
2372. 0000 w 10. 0000 12. 0000 20.00% 12. 7500 27.50% 12. 6000 26.00 %
23, 720. 00 28, 464. 00 4,744 30, 243. 00 6,523 29, 887. 20 6, 167
93 TEMPORARY | MPACT ATTENUATOR
12. 0000 EACH 5, 000. 0000 2, 500. 0000 -50. 00% 2, 100. 0000 -58.00% 2, 000. 0000 -60.00%
60, 000. 00 30, 000. 00 - 30, 000 25, 200. 00 -34, 800 24, 000. 00 - 36, 000
94 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
95 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 8, 000. 0000 25, 000. 0000 212.50% 10, 000. 0000 25.00 % 7, 500. 0000 -6.25%
16, 000. 00 50, 000. 00 34, 000 20, 000. 00 4,000 15, 000. 00 -1, 000



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000
* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGI ON NO 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT | M 0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
96 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
3600. 0000 HR 40. 0000 38. 0000 -5.00% 37.0000 -7.50% 0. 0000 -100. 00%
144, 000. 00 136, 800. 00 -7,200 133, 200. 00 -10, 800 0. 00 - 144, 000
97 FLEXI BLE GUI DE POST
236. 0000 EACH 26. 0000 20. 0000 -23.08% 18. 2500 -29.81% 19. 0000 -26.92%
6, 136. 00 4,720.00 -1, 416 4,307. 00 -1, 829 4, 484.00 -1, 652
98 PAINT STRI PE
14310. 0000 w 0. 4000 0. 3000 -25.00% 0. 5500 37.50% 0. 5000 25. 00 %
5, 724.00 4,293. 00 -1,431 7,870. 50 2,147 7,155. 00 1,431
99  DURABLE STRI PE
140. 0000 w 2.0000 5. 0000 150. 00% 3. 8500 92.50% 3. 9000 95. 00 %
280. 00 700. 00 420 539. 00 259 546. 00 266
100 DURABLE DRAI NAGE MARKI NGS
30. 0000 EACH 15. 0000 20. 0000 33.33% 20. 0000 33.33% 20. 0000 33.33%
450. 00 600. 00 150 600. 00 150 600. 00 150
101  DURABLE GORE STRI PE
1250. 0000 w 2.0000 7.0000 250. 00% 6. 1000 205. 00 % 6. 0000 200. 00 %
2, 500. 00 8, 750. 00 6, 250 7,625. 00 5,125 7, 500. 00 5, 000
102 DURABLE CROSSWALK STRI PE
58. 5000 e 18. 0000 45. 0000 150. 00% 41. 2500 129.17% 42.0000 133.33%
1, 053. 00 2,632.50 1, 580 2,413.13 1, 360 2,457.00 1,404
103  DURABLE STOP BAR
118. 1000 w 9. 0000 25. 0000 177.78% 20. 5000 127.78% 21. 0000 133.33%
1, 062. 90 2,952. 50 1, 890 2,421.05 1, 358 2,480. 10 1,417
104 DURABLE TRAFFI C ARROW
23. 0000 EACH 35. 0000 85. 0000 142.86% 56. 1000 60.29 % 56. 0000 60. 00 %
805. 00 1, 955. 00 1, 150 1, 290. 30 485 1, 288. 00 483
105 TEMPORARY PAVEMENT MARKI NG
11570. 0000 w 0. 3000 0. 2000 -33.33% 0. 2500 -16.67% 1. 8000 500. 00 %
3,471.00 2,314.00 -1, 157 2,892. 50 -579 20, 826. 00 17, 355
106 CONTI NUOUS SHOULDER RUMBLE STRI P
3.2200 km 1, 000. 0000 1, 400. 0000 40.00% 880. 0000 -12.00% 500. 0000 -50.00%
3, 220. 00 4,508. 00 1,288 2, 833. 60 -386 1, 610. 00 -1, 610



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000
* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGI ON NO 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT | M 0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
107 PERMANENT SI GNI NG
L.S. -19.30% -21.05% -19.30%
57, 000. 00 46, 000. 00 -11, 000 45, 000. 00 -12, 000 46, 000. 00 -11, 000
108 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S. -40.00% -50.00% -52.50%
12, 000. 00 7,200. 00 -4, 800 6, 000. 00 -6, 000 5, 700. 00 -6, 300
109 | LLUM NATI ON SYSTEM NO. 1
L.S. -0.71% -0.71% -3.55%
14, 100. 00 14, 000. 00 -100 14, 000. 00 -100 13, 600. 00 -500
110 | LLUM NATI ON SYSTEM NO. 2
L.S. 2.74% -4.11% -2.05%
14, 600. 00 15, 000. 00 400 14, 000. 00 -600 14, 300. 00 -300
111 1 LLUM NATI ON SYSTEM NO. 3
L.S. -6.37% -13.86% -13.11%
26, 700. 00 25, 000. 00 -1, 700 23, 000. 00 -3,700 23, 200. 00 -3,500
112 1 LLUM NATI ON SYSTEM NO. 4
L.S. 28.21% 28.21% 22.22%
11, 700. 00 15, 000. 00 3, 300 15, 000. 00 3, 300 14, 300. 00 2,600
113 | LLUM NATI ON SYSTEM NO. 5
L.S. 7.14% 7.14% 2.68%
11, 200. 00 12, 000. 00 800 12, 000. 00 800 11, 500. 00 300
114 1 LLUM NATI ON SYSTEM NO. 6
L.S. 50. 00% 43.75% 41.88%
16, 000. 00 24, 000. 00 8, 000 23, 000. 00 7, 000 22,700. 00 6, 700
115 | LLUM NATI ON SYSTEM NO. 7
L.S. 45.83% 45.83% 45. 83 %
2, 400. 00 3, 500. 00 1, 100 3, 500. 00 1,100 3, 500. 00 1,100
116 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S. 7.91% 7.91% 7.34%
69, 500. 00 75, 000. 00 5, 500 75, 000. 00 5, 500 74, 600. 00 5,100
117 TRAFFI C SI GNAL CONTROL SYSTEM
L.S. 70.37% 85.19 % 70.37%
13, 500. 00 23, 000. 00 9, 500 25, 000. 00 11, 500 23, 000. 00 9, 500



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000
* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT - 1M0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
118 TRAFFI C SAFETY DRUM
428. 0000 EACH 60. 0000 50. 0000 -16.67% 50. 0000 -16.67% 50. 0000 -16.67%
25, 680. 00 21, 400. 00 - 4,280 21, 400. 00 -4, 280 21, 400. 00 - 4,280
119 BARRI ER DRUM
10. 0000 EACH 100. 0000 100. 0000 0.00% 85. 0000 -15.00% 70. 0000 -30.00%
1, 000. 00 1, 000. 00 0 850. 00 -150 700. 00 -300
120 SEQUENTI AL ARROW SI GN
3000. 0000 HR 4.5000 2.5000 -44. 44 % 4. 0000 -11.11% 4. 0000 -11.11%
13, 500. 00 7, 500. 00 -6, 000 12, 000. 00 -1, 500 12, 000. 00 -1, 500
121 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 7, 500. 0000 15, 000. 0000 100. 00% 10, 500. 0000 40. 00 % 11, 000. 0000 46. 67 %
30, 000. 00 60, 000. 00 30, 000 42, 000. 00 12, 000 44, 000. 00 14, 000
122 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
10080. 0000 HR 5. 0000 0. 2500 -95.00% 3. 3000 -34.00% 1. 0000 -80.00%
50, 400. 00 2,520. 00 - 47,880 33, 264. 00 -17,136 10, 080. 00 - 40, 320
123 TYPE ||| BARRI CADE
29. 0000 EACH 175. 0000 150. 0000 -14.29% 125. 0000 -28.57% 150. 0000 -14.29%
5, 075. 00 4, 350. 00 -725 3, 625. 00 -1, 450 4, 350. 00 -725
124 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -31.43% 128.57% 151.43%
4, 375. 00 3, 000. 00 -1,375 10, 000. 00 5, 625 11, 000. 00 6, 625
125 TRAFFI C CONTROL LABOR
4938. 0000 HR 29. 0000 30. 0000 3.45% 33. 6000 15.86 % 32.0000 10.34%
143, 202. 00 148, 140. 00 4,938 165, 916. 80 22,715 158, 016. 00 14,814
126 TRAFFI C CONTROL VEHI CLE
242.3000 DAY 40. 0000 50. 0000 25.00% 40. 0000 0.00% 60. 0000 50. 00 %
9, 692. 00 12, 115. 00 2,423 9, 692. 00 0 14, 538. 00 4,846
127 TRAFFI C CONTROL SUPERVI SOR
2438. 0000 HR 34. 0000 15. 0000 -55.88% 25. 0000 -26.47% 34. 0000 0.00%
82, 892. 00 36, 570. 00 - 46, 322 60, 950. 00 -21, 942 82, 892. 00 0
128 CONSTRUCTI ON SI GNS CLASS A
123. 6700 e 100. 0000 80. 0000 -20.00% 75. 0000 -25.00% 160. 0000 60. 00 %
12, 367.00 9, 893. 60 -2,473 9, 275. 25 -3,092 19, 787. 20 7,420



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 20/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------ 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT | M 0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
129 SHORI NG OR EXTRA EXCAVATI ON CLASS B
1235. 0000 e 3. 0000 5. 0000 66. 67 % 5. 2500 75.00 % 4. 7500 58.33%
3, 705. 00 6, 175. 00 2,470 6, 483. 75 2,779 5, 866. 25 2,161
130 SHORI NG OR EXTRA EXCAVATI ON CLASS B - SEWER
120. 0000 e 10. 0000 10. 0000 0.00% 11. 0000 10. 00 % 10. 5000 5.00 %
1, 200. 00 1, 200. 00 0 1, 320. 00 120 1, 260. 00 60
131 CONTROLLED DENSI TY FILL
33. 3000 s 80. 0000 115. 0000 43.75% 120. 0000 50. 00 % 116. 0000 45. 00 %
2, 664. 00 3, 829.50 1, 165 3, 996. 00 1,332 3, 862. 80 1,199
132 WATER
12290. 0000 s 3. 0000 3. 2500 8.33% 3.5000 16.67 % 2. 7500 -8.33%
36, 870. 00 39, 942. 50 3,073 43, 015. 00 6, 145 33, 797. 50 -3,073
133 PLUGG NG EXI STI NG Pl PE
2.0000 EACH 100. 0000 550. 0000 450. 00 % 325. 0000 225.00% 525. 0000 425.00%
200. 00 1, 100. 00 900 650. 00 450 1, 050. 00 850
134 STRUCTURE SURVEYI NG
L.S. -44.00% -30.00% -54.00%
50, 000. 00 28, 000. 00 -22,000 35, 000. 00 -15, 000 23, 000. 00 -27,000
135 ROADWAY SURVEYI NG
L.S. 11.11% 18.06 % 11.11%
72, 000. 00 80, 000. 00 8, 000 85, 000. 00 13, 000 80, 000. 00 8, 000
136 MONUMENT CASE, COVER, AND Pl Pt
38. 0000 EACH 150. 0000 300. 0000 100. 00% 300. 0000 100. 00 % 300. 0000 100. 00 %
5, 700. 00 11, 400. 00 5, 700 11, 400. 00 5,700 11, 400. 00 5,700
137 ADJUST MONUMENT CASE AND COVEF
2.0000 EACH 275. 0000 200. 0000 -27.27% 250. 0000 -9.09% 250. 0000 -9.09%
550. 00 400. 00 -150 500. 00 -50 500. 00 -50
138 CEMENT CONC. S| DEWALK
2028. 0000 e 25. 0000 25. 0000 0.00% 23. 2500 -7.00% 23.1000 -7.60%
50, 700. 00 50, 700. 00 0 47,151. 00 -3,549 46, 846. 80 -3,853
139 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
1032. 0000 e 60. 0000 30. 0000 -50. 00% 35. 0000 -41.67% 24. 0000 -60.00%
61, 920. 00 30, 960. 00 - 30, 960 36, 120. 00 - 25, 800 24,768. 00 -37,152
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TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT | M 0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
140 CHAIN LI NK FENCE TYPE 3
2735. 0000 w 25. 0000 15. 0000 -40.00% 15. 0000 -40.00% 15. 0000 -40.00%
68, 375. 00 41, 025. 00 -27, 350 41, 025. 00 -27,350 41, 025. 00 -27, 350
141 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
27.0000 EACH 180. 0000 160. 0000 -11.11% 165. 0000 -8.33% 160. 0000 -11.11%
4, 860. 00 4,320.00 -540 4, 455. 00 -405 4,320.00 -540
142 ADJUST MANHOLE
2.0000 EACH 300. 0000 300. 0000 0.00% 260. 0000 -13.33% 300. 0000 0.00%
600. 00 600. 00 0 520. 00 -80 600. 00 0
143  REPLACE MANHOLE NO. 33-47
L.S. -11.11% -16.67% -12.50%
18, 000. 00 16, 000. 00 -2,000 15, 000. 00 -3,000 15, 750. 00 -2,250
144  REPLACE MANHOLE NO. 33-48
L.S. 100. 00% 87.50% 96. 88 %
8, 000. 00 16, 000. 00 8, 000 15, 000. 00 7, 000 15, 750. 00 7,750
145 ADJUST CATCH BASI M
1. 0000 EACH 500. 0000 260. 0000 -48.00% 260. 0000 -48.00% 300. 0000 -40.00%
500. 00 260. 00 -240 260. 00 - 240 300. 00 -200
146 ADJUST VALVE BOX
1. 0000 EACH 200. 0000 260. 0000 30.00% 210. 0000 5.00% 300. 0000 50. 00 %
200. 00 260. 00 60 210. 00 10 300. 00 100
147 TRAI NI NG
1500. 0000 HR 1. 0000 1. 0000 0.00% 5. 0000 400. 00 % 3. 0000 200. 00 %
1, 500. 00 1, 500. 00 0 7, 500. 00 6, 000 4,500. 00 3, 000
148 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
149 TRI MM NG AND CLEANUP
L.S. 10. 00% 10. 00 % 5.00 %
20, 000. 00 22, 000. 00 2,000 22, 000. 00 2, 000 21, 000. 00 1, 000
150 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000
* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSR 000,171 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : gs 231 | NTERCHANGE. AND F. E. WARD, | NC. MAX J. KUNEY COMPANY PACI FI C ROAD & BRI DGE CO.
BRI DGE 90/ 223 REPL ACENENT 2710 NE 78TH ST 120 N RALPH ST 5802 CEMETERY RD
998014 99202- 4795 98223-7781
PROJECT | M 0904 (111) VANCOUVER WA 98665069z SPOKANE WA 992020008 ARLI NGTON WA 98223339:
COUNTY(S) : GRANT CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100263
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
151 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
152 SPILL PREVENTI ON PLAN
L.S. 400. 00% 400. 00 % 100. 00 %
500. 00 2, 500. 00 2,000 2, 500. 00 2, 000 1, 000. 00 500
153 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
721.0000 w 10. 0000 15. 0000 50. 00% 9. 2500 -7.50% 12. 6000 26.00 %
7,210. 00 10, 815. 00 3, 605 6, 669. 25 -541 9, 084. 60 1,875
154 CONSTRUCTI ON GECTEXTI LE FOR PERMANENT EROSI ON CONTROL
50. 0000 e 5. 5000 27.0000 390.91% 12. 5000 127.27% 27.0000 390.91%
275. 00 1, 350. 00 1,075 625. 00 350 1, 350. 00 1,075
155 Bl OLOGS
225. 0000 w 100. 0000 57.0000 -43.00% 46. 0000 -54.00% 46. 0000 -54.00%
22,500. 00 12, 825. 00 -9,675 10, 350. 00 -12, 150 10, 350. 00 -12, 150
156  SHORELI NE PROTECTI ON
EST. 0. 00% 0.00% 0.00%
4, 000. 00 4, 000. 00 4, 000. 00 4, 000. 00
157 REMOVE EXI STI NG ASBESTOS CEMENT Pl PE
806. 0000 w 14. 0000 25. 0000 78.57% 75. 0000 435.71% 24. 0000 71.43%
11, 284. 00 20, 150. 00 8, 866 60, 450. 00 49, 166 19, 344. 00 8, 060
158  HEAT TAPE | NSTALLATI ON
L.S. -16.67% -16.67% -16.67%
6, 000. 00 5, 000. 00 -1, 000 5, 000. 00 -1, 000 5, 000. 00 -1, 000
CONTRACT TOTAL $6, 863, 377. 50 $6, 628, 935. 05 -3.42% $6, 875, 252. 17 0.17% $6, 935, 307. 83 1.05%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT - 1M0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 43.53% 55. 83 %
487, 701. 00 700, 000. 00 212, 299 760, 000. 00 272,299
2 CLEARI NG AND GRUBBI NG
L.S. -84.40% 3.97%
96, 180. 00 15, 000. 00 -81, 180 100, 000. 00 3,820
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -61.43% -3.59%
25, 930. 00 10, 000. 00 -15, 930 25, 000. 00 -930
4 REMOVI NG EXI STI NG BRI DGE NO. 90/ 222
L.S. 0. 00% -7.14%
70, 000. 00 70, 000. 00 0 65, 000. 00 -5, 000
5 REMOVI NG EXI STI NG BRI DGE NO. 90/ 223
L.S. 7.14% 14.29%
70, 000. 00 75, 000. 00 5,000 80, 000. 00 10, 000
6 REMOVING EXI STING BRIDGE NO. 171/5
L.S. 0. 00% 0.00%
70, 000. 00 70, 000. 00 0 70, 000. 00 0
7 REMOVI NG ASPHALT CONC. PAVEMENT
24350. 0000 e 4. 0000 2. 7500 -31.25% 2. 0000 -50.00%
97, 400. 00 66, 962. 50 - 30, 438 48, 700. 00 - 48,700
8 REMOVI NG GUARDRAI L
1552. 0000 w 6. 3000 8. 5000 34.92% 8. 0000 26.98 %
9,777.60 13, 192. 00 3,414 12, 416. 00 2,638
9 REMOVI NG GUARDRAI L ANCHOR
18. 0000 EACH 200. 0000 165. 0000 -17.50% 150. 0000 -25.00%
3, 600. 00 2,970. 00 -630 2, 700. 00 -900
10 REMOVI NG PAI NT STRI PE
4040. 0000 w 2.0000 1. 8000 -10.00% 1. 2500 -37.50%
8, 080. 00 7,272.00 -808 5, 050. 00 -3,030

11 REMOVI NG M SCELLANEOQUS TRAFFI C | TEM
L.S. 35.42% -70.83%
1, 200. 00 1, 625. 00 425 350. 00 -850



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT - 1M0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12  REMOVI NG RUMBLE STRI P
3220. 0000 w 30. 0000 8. 0000 -73.33% 10. 0000 -66.67%
96, 600. 00 25, 760. 00 -70, 840 32, 200. 00 - 64, 400
GRADI NG
13 ROADWAY EXCAVATI ON | NCL. HAUL
96775. 0000 s 5. 0000 3.1000 -38.00% 3.5000 -30.00%
483, 875. 00 300, 002. 50 -183, 873 338, 712. 50 - 145, 163
14 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
3340. 0000 s 6. 0000 12. 5000 108.33% 9. 0000 50. 00 %
20, 040. 00 41, 750. 00 21, 710 30, 060. 00 10, 020
15 EMBANKMENT COMPACTI ON
49972. 0000 s 1. 5000 1. 0000 -33.33% 2. 0000 33.33%
74, 958. 00 49, 972.00 - 24,986 99, 944. 00 24,986
DRAI NAGE
16 DI TCH EXCAVATI ON | NCL. HAUL
739. 0000 s 14. 0000 9. 5000 -32.14% 10. 0000 -28.57%
10, 346. 00 7,020. 50 -3,326 7,390. 00 -2,956
17 GRATE | NLET TYPE 1
5. 0000 EACH 2, 000. 0000 920. 0000 -54.00% 1, 800. 0000 -10.00%
10, 000. 00 4, 600. 00 -5, 400 9, 000. 00 -1, 000
18 QUARRY SPALLS
101. 0000 s 50. 0000 45. 0000 -10.00% 40. 0000 -20.00%
5, 050. 00 4,545, 00 -505 4, 040. 00 -1, 010
19 SCHEDULE A CULV. PIPE 300 MM DI AM
107. 0000 w 55. 0000 80. 0000 45. 45% 60. 0000 9.09 %
5, 885. 00 8, 560. 00 2,675 6, 420. 00 535
20 SCHEDULE A CULV. PIPE 450 MM DI AM
75. 0000 w 75. 0000 90. 0000 20.00% 95. 0000 26.67 %
5, 625. 00 6, 750. 00 1,125 7,125.00 1, 500

21 SCHEDULE A CULV. PIPE 600 MM DI AM
43. 0000 hg 90. 0000 115. 0000 27.78% 120. 0000 33.33%
3,870. 00 4,945. 00 1,075 5, 160. 00 1, 290



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 06/ 20/ 2000

TI ME: 15: 27

* ok *

PS&E JOB NO: 99B014
CONTRACT NO: 005898

VERSI ON NO : 2

HWY : SR ,090,171

TITLE : SR 90
SR 171 | NTERCHANGE AND
BRI DGE 90/ 223 REPLACEMENT

REVISION NO : 1
REGION NO : 2
WORK ORDER# : 0L8845

BI DS OPENED ON : Jun 29 2000
AWARDED ON : Jun 30 2000

4TH Bl DDER

5TH BI DDER

NORTH CENTRAL CONSTRUCTI ON, |
843 KI TTLESON RD

N. A. DEGERSTROM | NC.
3303 N SULLI VAN RD

998014 98837-9738 99216- 1676
PROJECT | M 0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
22 PLAIN ST. CULV. PIPE 1.6 MM TH. 200 MM DI AM
125. 0000 w 50. 0000 43. 0000 -14.00% 48. 0000 -4.00%
6, 250. 00 5, 375. 00 -875 6, 000. 00 -250
23 PVC DRAIN PI PE 150MM DI AM
365. 0000 w 49. 0000 24. 0000 -51.02% 30. 0000 -38.78%
17, 885. 00 8, 760. 00 -9,125 10, 950. 00 -6, 935
24  CONNECT TO EXI STING 150 MM DRAI N Pl PE
1. 0000 EACH 500. 0000 170. 0000 -66.00% 200. 0000 -60.00%
500. 00 170. 00 -330 200. 00 -300
STORM SEVER
25 CATCH BASIN TYPE 1
16. 0000 EACH 800. 0000 725. 0000 -9.38% 1, 050. 0000 31.25%
12, 800. 00 11, 600. 00 -1, 200 16, 800. 00 4,000
26 TESTI NG STORM SEVER Pl PE
330. 0000 w 3. 0000 6. 0000 100. 00% 10. 0000 233.33%
990. 00 1, 980. 00 990 3,300. 00 2,310
27 SOLID WALL PVC STORM SEWER PI PE 300 MM DI AM
279. 0000 w 85. 0000 50. 0000 -41.18% 60. 0000 -29.41%
23, 715. 00 13, 950. 00 -9,765 16, 740. 00 -6,975
28 SOLID WALL PVC STORM SEWER Pl PE 450 MM DI AM
52. 0000 w 91. 0000 85. 0000 -6.59% 62. 0000 -31.87%
4,732.00 4,420. 00 -312 3, 224.00 -1,508
SANI TARY SEWER
29  PVC SEWER FORCE MAIN 200 MM DI AM
966. 0000 w 59. 0000 36. 0000 -38.98% 72. 0000 22.03%
56, 994. 00 34, 776. 00 -22,218 69, 552. 00 12,558
30 CONNECT TO EXI STI NG FORCE MAI N
1. 0000 EACH 1, 500. 0000 800. 0000 -46.67% 1, 100. 0000 -26.67%
1, 500. 00 800. 00 -700 1, 100. 00 - 400
WATER LI NES
31 GATE VALVE 200 MMV
3. 0000 EACH 700. 0000 750. 0000 7.14% 900. 0000 28.57%
2, 100. 00 2, 250. 00 150 2, 700. 00 600



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT - 1M0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
WATER LI NES
32 GATE VALVE 250 MM
1. 0000 EACH 800. 0000 1, 000. 0000 25.00% 1, 000. 0000 25.00 %
800. 00 1, 000. 00 200 1, 000. 00 200
33 GATE VALVE 300 MM
5. 0000 EACH 1, 000. 0000 1, 000. 0000 0. 00% 1, 200. 0000 20.00 %
5, 000. 00 5, 000. 00 0 6, 000. 00 1, 000
34 HYDRANT ASSEMBLY
4. 0000 EACH 2, 000. 0000 2, 500. 0000 25.00% 3, 000. 0000 50. 00 %
8, 000. 00 10, 000. 00 2,000 12, 000. 00 4,000
35  REPLACE EXI STI NG HYDRANT
1. 0000 EACH 2, 300. 0000 2, 500. 0000 8.70% 3, 000. 0000 30.43%
2, 300. 00 2, 500. 00 200 3, 000. 00 700
36 | NSTALL 300MM DUCTI LE | RON WATER MAI N UNDER BRI DGE
L.S. -31.25% -25.00%
40, 000. 00 27, 500. 00 -12, 500 30, 000. 00 -10, 000
37 PVC PI PE FOR WATER MAI N 150 MM DI AM
19. 0000 w 49. 0000 40. 0000 -18.37% 62. 0000 26.53%
931. 00 760. 00 -171 1,178.00 247
38 PVC PI PE FOR WATER MAI N 200 MM DI AM
45. 0000 w 59. 0000 50. 0000 -15.25% 70. 0000 18. 64 %
2, 655. 00 2, 250. 00 - 405 3, 150. 00 495
39 PVC PI PE FOR WATER MAI N 250 MM DI AM
7.0000 w 65. 0000 100. 0000 53.85% 150. 0000 130. 77 %
455, 00 700. 00 245 1, 050. 00 595
40 PVC PI PE FOR WATER MAI N 300 MM DI AM
641. 0000 w 72.0000 65. 0000 -9.72% 110. 0000 52.78%
46, 152. 00 41, 665. 00 -4, 487 70, 510. 00 24, 358
41  CONNECT TO EXI STING 200MV C.|. WATER MAI N
1. 0000 EACH 1, 000. 0000 1, 500. 0000 50.00% 1, 000. 0000 0.00 %
1, 000. 00 1, 500. 00 500 1, 000. 00 0

42 CONNECT TO EXI STI NG 250MM A. C. WATER MAI N
1. 0000 EACH 1, 300. 0000 1, 500. 0000 15. 38% 1, 000. 0000 -23.08%
1, 300. 00 1, 500. 00 200 1, 000. 00 - 300



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT - 1M0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
WATER LI NES
43 CONNECT TO EXI STI NG 300MVI A. C. WATER MAI N
1. 0000 EACH 1, 600. 0000 1, 500. 0000 -6.25% 1, 000. 0000 -37.50%
1, 600. 00 1, 500. 00 -100 1, 000. 00 -600
44  CAP EXI STI NG WATER MAI N
2.0000 EACH 500. 0000 500. 0000 0. 00% 1, 000. 0000 100. 00 %
1, 000. 00 1, 000. 00 0 2, 000. 00 1, 000
STRUCTURE
45 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
3357. 0000 s 25. 0000 16. 5000 -34.00% 23.5000 -6.00%
83, 925. 00 55, 390. 50 -28,535 78, 889. 50 -5,036
46 SHORI NG OR EXTRA EXCAVATI ON CL. A RETAI NI NG WALL
L.S. -24.88% -69.95%
16, 640. 00 12, 500. 00 - 4,140 5, 000. 00 -11, 640
47 SHORI NG OR EXTRA EXCAVATION CL. A BRIDGE NO. 90/ 223
L.S. -63.08% 23.08%
65, 000. 00 24, 000. 00 - 41, 000 80, 000. 00 15, 000
48 SHORI NG OR EXTRA EXCAVATION CL. A BRIDGE NO. 171/5
L.S. -50. 00% 150. 00 %
40, 000. 00 20, 000. 00 - 20, 000 100, 000. 00 60, 000
49 GRAVEL BACKFILL FOR WALL
649. 0000 s 30. 0000 22.0000 -26.67% 25. 0000 -16.67%
19, 470. 00 14, 278. 00 -5,192 16, 225. 00 -3, 245
50 EPOXY- COATED ST. REINF. BAR FOR BARRI ER Tl ES
472. 0000 kg 1. 0000 2.1000 110. 00% 3. 7500 275. 00 %
472.00 991. 20 519 1, 770. 00 1,298
51 ST. REINF. BAR FOR BRI DGE
94970. 0000 kg 1. 0000 1. 0500 5. 00 % 1. 3000 30. 00 %
94, 970. 00 99, 718. 50 4,749 123, 461. 00 28,491
52 ST. REINF. BAR FOR BARRI ER Tl ES
182. 0000 kg 1. 0000 2. 3600 136. 00% 3.0000 200. 00 %
182. 00 429.52 248 546. 00 364

53 ST. REINF. BAR FOR WALL
6015. 0000 kg 1. 0000 2. 3600 136. 00% 1. 4500 45. 00 %
6, 015. 00 14, 195. 40 8,180 8,721.75 2,707



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 06/ 20/ 2000

TI ME: 15: 27

PS&E JOB NO: 99B014
CONTRACT NO: 005898

REVISION NO : 1
REGION NO : 2

BI DS OPENED ON : Jun 29 2000
AWARDED ON : Jun 30 2000

VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT | M 0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
54 CONC. CLASS 28 FOR WALL
155. 0000 s 400. 0000 755. 0000 88.75% 400. 0000 0.00 %
62, 000. 00 117, 025. 00 55, 025 62, 000. 00 0
55 CONC. CLASS 28 FOR BRI DGE
1103. 0000 s 400. 0000 501. 0000 25.25% 400. 0000 0.00 %
441, 200. 00 552, 603. 00 111, 403 441, 200. 00 0
56  PEDESTRI AN BARRI ER
369. 0000 w 200. 0000 280. 0000 40.00% 275. 0000 37.50%
73, 800. 00 103, 320. 00 29, 520 101, 475. 00 27,675
57 SUPERSTRUCTURE - BRI DGE NO. 90/223
L.S. 24.04% 25.96 %
520, 000. 00 645, 000. 00 125, 000 655, 000. 00 135, 000
58 SUPERSTRUCTURE -BRI DGE NO. 171/5
L.S. 52.49% 20.39%
623, 000. 00 950, 000. 00 327,000 750, 000. 00 127, 000
59 CONDUI T PI PE 53 MM DI AM
920. 0000 w 30. 0000 40. 0000 33.33% 40. 0000 33.33%
27, 600. 00 36, 800. 00 9, 200 36, 800. 00 9, 200
60 CONDUI T PIPE 78 MM DI AM
136. 0000 w 50. 0000 86. 0000 72.00% 110. 0000 120. 00 %
6, 800. 00 11, 696. 00 4,896 14, 960. 00 8, 160
61 BRI DGE RAI LI NG TYPE BP
299. 0000 w 120. 0000 225. 0000 87.50% 200. 0000 66. 67 %
35, 880. 00 67, 275. 00 31, 395 59, 800. 00 23,920
62 SO L NAIL
118. 0000 EACH 1, 000. 0000 526. 0000 -47.40% 500. 0000 -50.00%
118, 000. 00 62, 068. 00 -55,932 59, 000. 00 -59, 000
63  TEMPORARY SHOTCRETE WALL FACI NG
300. 0000 e 100. 0000 178. 0000 78.00% 110. 0000 10. 00 %
30, 000. 00 53, 400. 00 23, 400 33, 000. 00 3,000
64  VERI FI CATI ON TEST
3. 0000 EACH 10, 000. 0000 4, 400. 0000 -56.00% 1, 000. 0000 -90.00%
30, 000. 00 13, 200. 00 - 16, 800 3, 000. 00 -27,000



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000
* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SI ON NO : BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGI ON NO AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT | M 0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
65 CABLE RAIL FOR WALL
75. 0000 w 150. 0000 140. 0000 -6.67% 100. 0000 -33.33%
11, 250. 00 10, 500. 00 -750 7, 500. 00 -3,750
66  CEMENT CONC. GUTTER
75. 0000 w 35. 0000 20. 0000 -42.86% 20. 0000 -42.86%
2, 625. 00 1, 500. 00 -1,125 1, 500. 00 -1,125
67 CONC. CLASS 28 FOR SO L NAIL WALL
300. 0000 e 300. 0000 280. 0000 -6.67% 225. 0000 -25.00%
90, 000. 00 84, 000. 00 -6, 000 67, 500. 00 -22,500
68  PREFABRI CATED DRAI NAGE MATERI AL
54. 0000 e 25. 0000 60. 0000 140. 00% 8. 0000 -68.00%
1, 350. 00 3, 240. 00 1, 890 432.00 -918
69 FORCE ACCOUNT - REMOVAL OF UNEXPECTED OBSTRUCTI ONS
EST. 0. 00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00
SURFACI NG
70 BALLAST
29820. 0000 t 9. 0000 7.5000 -16.67% 6. 5000 -27.78%
268, 380. 00 223, 650. 00 - 44,730 193, 830. 00 -74, 550
71 CRUSHED SURFACI NG TOP COURSE
10980. 0000 t 10. 0000 8. 5000 -15.00% 11. 5000 15. 00 %
109, 800. 00 93, 330. 00 - 16, 470 126, 270. 00 16, 470
LI QUI D ASPHALT
72 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00%
6, 166. 00 6, 166. 00 6, 166. 00
CEMENT CONCRETE PAVENMENT
73 CEMENT CONC. APPROACH 3 DAY
25. 0000 e 35. 0000 27.5000 -21.43% 40. 0000 14.29%
875. 00 687. 50 -188 1, 000. 00 125
74 BRI DGE APPROACH SLAB
463. 3000 e 120. 0000 200. 0000 66. 67 % 170. 0000 41.67%
55, 596. 00 92, 660. 00 37,064 78, 761. 00 23,165



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000
* % * B| D CHECK REPORT * * =
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT - 1M0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
75 ASPHALT CONC. FOR PRELEVELING CL. A PG 64- 2
554, 0000 t 35. 0000 42.0000 20.00% 36. 7500 5.00 %
19, 390. 00 23, 268. 00 3,878 20, 359. 50 970
76 ASPHALT CONC. PAVEMENT CL. A PG 64- 2t
16025. 0000 t 30. 0000 32.0000 6.67% 36. 7500 22.50 %
480, 750. 00 512, 800. 00 32, 050 588, 918. 75 108, 169
77 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
12, 150. 00 12, 150. 00 12, 150. 00
78 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
7, 550. 00 7, 550. 00 7, 550. 00
79  SIDEWALK END SECTI ON
11. 0000 EACH 80. 0000 750. 0000 837.50% 135. 0000 68. 75 %
880. 00 8, 250. 00 7,370 1, 485. 00 605
80 ASPHALT CONC. APPROACH CL. A PG 64- 2t
14. 0000 t 250. 0000 330. 0000 32.00% 85. 0000 -66.00%
3, 500. 00 4,620.00 1,120 1, 190. 00 -2,310
EROSI ON CONTROL AND PLANTI NG
81 SEEDI NG, FERTILIZI NG AND MULCHI NG
11.8700 ha 2, 700. 0000 3, 600. 0000 33.33% 2, 500. 0000 -7.41%
32, 049. 00 42,732.00 10, 683 29, 675. 00 -2,374
82 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
83  TREATED WATER
448200. 0000 L 0. 0700 0. 2300 228.57% 0. 6000 757.14%
31, 374. 00 103, 086. 00 71,712 268, 920. 00 237,546
TRAFFI C
84 CEMENT CONC. BARRI ER CURB AND GUTTER
1249. 0000 w 30. 0000 22.0000 -26.67% 20. 0000 -33.33%
37, 470. 00 27, 478.00 -9,992 24,980. 00 -12, 490



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 06/ 20/ 2000

TI ME: 15: 27

PS&E JOB NO: 99B014
CONTRACT NO: 005898

REVISION NO : 1
REGION NO : 2

BI DS OPENED ON : Jun 29 2000
AWARDED ON : Jun 30 2000

VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT | M 0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
85 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
65. 0000 w 45. 0000 50. 0000 11.11% 41. 0000 -8.89%
2,925. 00 3, 250. 00 325 2, 665. 00 - 260
86 BEAM GUARDRAI L TYPE 1
266. 0000 w 45. 0000 44,0000 -2.22% 37.5000 -16.67%
11, 970. 00 11, 704. 00 - 266 9, 975. 00 -1,995
87 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
4. 0000 EACH 1, 200. 0000 1, 000. 0000 -16.67% 1, 250. 0000 4.17%
4,800. 00 4, 000. 00 - 800 5, 000. 00 200
88 BEAM GUARDRAI L FLARED TERM NAL
13. 0000 EACH 1, 850. 0000 2, 000. 0000 8.11% 1, 800. 0000 -2.70%
24, 050. 00 26, 000. 00 1, 950 23, 400. 00 - 650
89 PRECAST CONC. BARRI ER TYPE 2
236. 0000 w 72.0000 70. 0000 -2.78% 75. 0000 4.17%
16, 992. 00 16, 520. 00 -472 17, 700. 00 708
90 PRECAST CONC. BARRI ER TYPE 4
120. 0000 w 75. 0000 100. 0000 33.33% 95. 0000 26.67 %
9, 000. 00 12, 000. 00 3,000 11, 400. 00 2, 400
91 TEMPORARY CONC. BARRI ER
701. 0000 w 33. 0000 30. 0000 -9.09% 35. 0000 6.06 %
23,133.00 21, 030. 00 -2,103 24, 535. 00 1, 402
92  RESETTI NG CONC. BARRI ER
2372. 0000 w 10. 0000 10. 0000 0. 00% 13. 0000 30. 00 %
23, 720. 00 23, 720. 00 0 30, 836. 00 7,116
93 TEMPORARY | MPACT ATTENUATOR
12. 0000 EACH 5, 000. 0000 4,100. 0000 -18.00% 2, 000. 0000 -60.00%
60, 000. 00 49, 200. 00 - 10, 800 24, 000. 00 - 36, 000
94 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00
95 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 8, 000. 0000 5, 100. 0000 -36.25% 5, 000. 0000 -37.50%
16, 000. 00 10, 200. 00 -5, 800 10, 000. 00 -6, 000



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT - 1M0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
96 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
3600. 0000 HR 40. 0000 45. 2500 13.13% 45. 0000 12.50 %
144, 000. 00 162, 900. 00 18, 900 162, 000. 00 18, 000
97 FLEXI BLE GUI DE POST
236. 0000 EACH 26. 0000 24. 0000 -7.69% 16. 9500 -34.81%
6, 136. 00 5, 664. 00 -472 4, 000. 20 -2,136
98 PAINT STRI PE
14310. 0000 w 0. 4000 0.5200 30.00% 0. 2000 -50.00%
5, 724.00 7,441.20 1,717 2,862.00 -2,862
99  DURABLE STRI PE
140. 0000 w 2.0000 4. 0000 100. 00% 2. 5000 25.00 %
280. 00 560. 00 280 350. 00 70
100 DURABLE DRAI NAGE MARKI NGS
30. 0000 EACH 15. 0000 20. 7500 38.33% 12. 0000 -20.00%
450. 00 622. 50 173 360. 00 -90
101  DURABLE GORE STRI PE
1250. 0000 w 2.0000 6. 3500 217.50% 6. 5000 225.00%
2, 500. 00 7,937.50 5,438 8, 125. 00 5, 625
102 DURABLE CROSSWALK STRI PE
58. 5000 e 18. 0000 43. 1500 139.72% 34.5000 91.67%
1, 053. 00 2,524.28 1,471 2,018. 25 965
103  DURABLE STOP BAR
118. 1000 w 9. 0000 21.3000 136.67% 16. 5000 83.33%
1, 062. 90 2,515. 53 1, 453 1, 948. 65 886
104 DURABLE TRAFFI C ARROW
23. 0000 EACH 35. 0000 58. 8200 68. 06 % 75. 0000 114.29%
805. 00 1, 352. 86 548 1, 725. 00 920
105 TEMPORARY PAVEMENT MARKI NG
11570. 0000 w 0. 3000 0. 2000 -33.33% 0. 5000 66. 67 %
3,471.00 2,314.00 -1, 157 5, 785. 00 2,314

106 CONTI NUOUS SHOULDER RUMBLE STRI P
3.2200 km 1, 000. 0000 2,500. 0000 150. 00% 3, 500. 0000 250. 00%
3,220.00 8, 050. 00 4,830 11, 270. 00 8, 050



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igg/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT - 1M0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
107 PERMANENT SI GNI NG
L.S. -21.05% -27.19%
57, 000. 00 45, 000. 00 -12, 000 41, 500. 00 -15, 500
108 BRI DGE MOUNTED SI GN BRACKET NO. 1
L.S. -50. 00% -39.58%
12, 000. 00 6, 000. 00 -6, 000 7, 250. 00 -4,750
109 | LLUM NATI ON SYSTEM NO. 1
L.S. 24.11% -0.71%
14, 100. 00 17, 500. 00 3,400 14, 000. 00 -100
110 | LLUM NATI ON SYSTEM NO. 2
L.S. 33.56% 2.74%
14, 600. 00 19, 500. 00 4,900 15, 000. 00 400
111 1 LLUM NATI ON SYSTEM NO. 3
L.S. 12.36% -6.37%
26, 700. 00 30, 000. 00 3,300 25, 000. 00 -1, 700
112 1 LLUM NATI ON SYSTEM NO. 4
L.S. 109. 40% 28.21%
11, 700. 00 24, 500. 00 12, 800 15, 000. 00 3,300
113 | LLUM NATI ON SYSTEM NO. 5
L.S. 4.91% 7.14%
11, 200. 00 11, 750. 00 550 12, 000. 00 800
114 1 LLUM NATI ON SYSTEM NO. 6
L.S. 3.13% 56. 25 %
16, 000. 00 16, 500. 00 500 25, 000. 00 9, 000
115 | LLUM NATI ON SYSTEM NO. 7
L.S. 16.67% 66.67 %
2, 400. 00 2, 800. 00 400 4, 000. 00 1, 600
116 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S. 33.81% 15.11%
69, 500. 00 93, 000. 00 23, 500 80, 000. 00 10, 500

117 TRAFFIC SI GNAL CONTROL SYSTEM
L.S. 14.81% 85.19%
13, 500. 00 15, 500. 00 2,000 25, 000. 00 11, 500



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DOT_RGGBO1 DATE: 06/ 20/ 2000

TI ME: 15: 27

PS&E JOB NO: 99B014
CONTRACT NO: 005898

REVISION NO : 1
REGION NO : 2

BI DS OPENED ON : Jun 29 2000
AWARDED ON : Jun 30 2000

VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT | M 0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
118 TRAFFI C SAFETY DRUM
428. 0000 EACH 60. 0000 47.0000 -21.67% 45. 0000 -25.00%
25, 680. 00 20, 116. 00 -5,564 19, 260. 00 -6, 420
119 BARRI ER DRUM
10. 0000 EACH 100. 0000 84. 0000 -16.00% 80. 0000 -20.00%
1, 000. 00 840. 00 - 160 800. 00 -200
120 SEQUENTI AL ARROW SI GN
3000. 0000 HR 4.5000 3.1500 -30.00% 3.0000 -33.33%
13, 500. 00 9, 450. 00 - 4,050 9, 000. 00 - 4,500
121 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 7, 500. 0000 7, 875. 0000 5. 00 % 7, 500. 0000 0.00 %
30, 000. 00 31, 500. 00 1, 500 30, 000. 00 0
122 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
10080. 0000 HR 5. 0000 5. 7500 15.00% 5.5000 10. 00 %
50, 400. 00 57, 960. 00 7,560 55, 440. 00 5, 040
123 TYPE ||| BARRI CADE
29. 0000 EACH 175. 0000 130. 0000 -25.71% 125. 0000 -28.57%
5, 075. 00 3, 770. 00 -1, 305 3, 625. 00 -1, 450
124 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -16.00% -20.00%
4, 375. 00 3, 675. 00 -700 3, 500. 00 -875
125 TRAFFI C CONTROL LABOR
4938. 0000 HR 29. 0000 30. 0000 3.45% 29. 5000 1.72%
143, 202. 00 148, 140. 00 4,938 145, 671. 00 2, 469
126 TRAFFI C CONTROL VEHI CLE
242.3000 DAY 40. 0000 61. 5000 53.75% 60. 0000 50. 00 %
9, 692. 00 14, 901. 45 5,209 14, 538. 00 4,846
127 TRAFFI C CONTROL SUPERVI SOR
2438. 0000 HR 34. 0000 34. 0000 0. 00% 33. 5000 -1.47%
82, 892. 00 82, 892. 00 0 81, 673. 00 -1, 219
128 CONSTRUCTI ON SI GNS CLASS A
123. 6700 e 100. 0000 73. 5000 -26.50% 70. 0000 -30.00%
12, 367.00 9, 089. 75 -3,277 8, 656. 90 -3,710



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 20/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT - 1M0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
129 SHORI NG OR EXTRA EXCAVATI ON CLASS B
1235. 0000 e 3. 0000 4.5000 50. 00 % 5.0000 66. 67 %
3, 705. 00 5,557. 50 1, 853 6,175. 00 2,470
130 SHORI NG OR EXTRA EXCAVATI ON CLASS B - SEWER
120. 0000 e 10. 0000 10. 0000 0. 00% 5.0000 -50.00%
1, 200. 00 1, 200. 00 0 600. 00 -600
131 CONTROLLED DENSI TY FILL
33. 3000 s 80. 0000 110. 0000 37.50% 150. 0000 87.50%
2, 664. 00 3, 663. 00 999 4,995. 00 2,331
132 WATER
12290. 0000 s 3. 0000 2. 6500 -11.67% 10. 5000 250. 00 %
36, 870. 00 32, 568. 50 - 4,302 129, 045. 00 92,175
133 PLUGG NG EXI STI NG Pl PE
2.0000 EACH 100. 0000 500. 0000 400. 00% 300. 0000 200. 00 %
200. 00 1, 000. 00 800 600. 00 400
134 STRUCTURE SURVEYI NG
L.S. -54. 00% -50.00%
50, 000. 00 23, 000. 00 - 27,000 25, 000. 00 - 25,000
135 ROADWAY SURVEYI NG
L.S. 4.17% 18. 06 %
72, 000. 00 75, 000. 00 3,000 85, 000. 00 13, 000
136 MONUMENT CASE, COVER, AND Pl Pt
38. 0000 EACH 150. 0000 300. 0000 100. 00% 300. 0000 100. 00 %
5, 700. 00 11, 400. 00 5, 700 11, 400. 00 5, 700
137 ADJUST MONUMENT CASE AND COVEF
2.0000 EACH 275. 0000 250. 0000 -9.09% 150. 0000 -45.45%
550. 00 500. 00 -50 300. 00 -250
138 CEMENT CONC. S| DEWALK
2028. 0000 e 25. 0000 22.0000 -12.00% 22.0000 -12.00%
50, 700. 00 44,616. 00 -6, 084 44,616. 00 -6, 084

139 SEM - OPEN CONC. MASONRY SLOPE PROTECTI ON
1032. 0000 n 60. 0000 50. 0000 -16.67% 20. 0000 -66.67%
61, 920. 00 51, 600. 00 -10, 320 20, 640. 00 -41, 280



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 06/ 20/ 2000

Bl D CHECK REPORT TIVE: 15: 27
PS&E JOB NO: 99B014 REVI SION NO : 1 BI DS OPENED ON : Jun 29 2000
CONTRACT NO: 005898 REGION NO : 2 AWARDED ON : Jun 30 2000
VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT | M 0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
140 CHAIN LI NK FENCE TYPE 3
2735. 0000 w 25. 0000 25. 0000 0. 00% 20. 0000 -20.00%
68, 375. 00 68, 375. 00 0 54, 700. 00 -13,675
141 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
27.0000 EACH 180. 0000 200. 0000 11.11% 140. 0000 -22.22%
4, 860. 00 5, 400. 00 540 3, 780. 00 -1, 080
142 ADJUST MANHOLE
2.0000 EACH 300. 0000 250. 0000 -16.67% 300. 0000 0.00 %
600. 00 500. 00 -100 600. 00 0
143  REPLACE MANHOLE NO. 33-47
L.S. -16.67% -27.78%
18, 000. 00 15, 000. 00 - 3,000 13, 000. 00 -5, 000
144  REPLACE MANHOLE NO. 33-48
L.S. 87.50% 62.50 %
8, 000. 00 15, 000. 00 7,000 13, 000. 00 5,000
145 ADJUST CATCH BASI M
1. 0000 EACH 500. 0000 250. 0000 -50.00% 275. 0000 -45.00%
500. 00 250. 00 -250 275. 00 -225
146 ADJUST VALVE BOX
1. 0000 EACH 200. 0000 250. 0000 25.00% 200. 0000 0.00 %
200. 00 250. 00 50 200. 00 0
147 TRAI NI NG
1500. 0000 HR 1. 0000 2.0000 100. 00% 2. 0000 100. 00 %
1, 500. 00 3, 000. 00 1, 500 3, 000. 00 1, 500
148 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
25, 000. 00 25, 000. 00 25, 000. 00
149 TRI MM NG AND CLEANUP
L.S. 0. 00% -75.00%
20, 000. 00 20, 000. 00 0 5, 000. 00 -15, 000
150 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
5. 00 5. 00 5. 00



DOT_RGGBO1

PS&E JOB NO: 99B014
CONTRACT NO: 005898

REVISION NO : 1
REGION NO : 2

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 06/ 20/ 2000
TI ME: 15: 27

BI DS OPENED ON : Jun 29 2000

AWARDED ON : Jun 30 2000

VERSI ON NO : 2 WORK ORDER# : 0L8845
HY CSRL090,171 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 NORTH CENTRAL CONSTRUCTION, | N.A. DEGERSTROM | NC.
SEI 1D(7;é Igy/ng(g:HQESEAéEBENT 843 KI TTLESON RD 3303 N SULLI VAN RD
998014 98837-9738 99216- 1676
PROJECT | M 0904 (111) MOSES LAKE WA 98837012¢ SPOKANE WA 992100426
COUNTY(S) : GRANT CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
151 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 1.00 -1.00
152 SPILL PREVENTI ON PLAN
L.S. 200. 00% 900. 00 %
500. 00 1, 500. 00 1, 000 5, 000. 00 4,500
153 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
721.0000 w 10. 0000 12. 0000 20.00% 10. 0000 0.00 %
7,210. 00 8, 652. 00 1, 442 7,210. 00 0
154 CONSTRUCTI ON GECTEXTI LE FOR PERMANENT EROSI ON CONTROL
50. 0000 e 5. 5000 25. 0000 354.55% 12. 0000 118.18%
275. 00 1, 250. 00 975 600. 00 325
155 Bl OLOGS
225. 0000 w 100. 0000 15. 0000 -85.00% 75. 0000 -25.00%
22,500. 00 3, 375. 00 -19, 125 16, 875. 00 -5,625
156  SHORELI NE PROTECTI ON
EST. 0. 00% 0.00%
4, 000. 00 4, 000. 00 4, 000. 00
157 REMOVE EXI STI NG ASBESTOS CEMENT Pl PE
806. 0000 w 14. 0000 23. 0000 64.29% 75. 0000 435.71%
11, 284. 00 18, 538. 00 7,254 60, 450. 00 49,166
158  HEAT TAPE | NSTALLATI ON
L.S. 150. 00% -8.33%
6, 000. 00 15, 000. 00 9, 000 5, 500. 00 -500
CONTRACT TOTAL $6, 863, 377. 50 $7, 307, 531. 18 6.47% $7, 614, 191. 00 10. 94%



